



Engineering | Architecture | Planning | Allied Services

Hanson Professional Services Inc.  
9015 Town Center Parkway, Suite 105  
Lakewood Ranch, FL 34202  
(941) 342-6321  
Fax: (941) 379-6474  
www.hanson-inc.com

November 2, 2016

Mr. Kerry Keith  
Senior Director of Airport Development and Facilities  
City of Naples Airport Authority  
160 Aviation Drive North  
Naples, FL 34104

RE: Naples Municipal Airport - Taxiway "D" Extension  
**RECOMMENDATION OF AWARD**

Dear Kerry,

Hanson Professional Services Inc. and EG Solutions, Inc., have completed the tabulation and analysis of bids received October 17, 2016 for the referenced project. The Bid Tabulation and Bidder's Checklist accompany this letter. Briefly, the low bidder for the project is O-A-K Florida, Inc. dba Owen-Ames-Kimball Company, with a total base bid amount of \$1,832,991.06, and a total alternate bid amount of \$2,078,211.57. The second low bidder was Quality Enterprises USA, Inc., with a total base bid amount of \$2,148,878.70, and a total alternate bid amount of \$2,418,771.45. Both bids were regular and responsive. We recommend award of either the base bid or alternate bid to O-A-K Florida, Inc. dba Owen-Ames-Kimball Company, contingent on the following:

- Receipt of the Environmental Resource Permit from the South Florida Water Management District
- MOS Approval/Rejection by FAA regarding the angled taxiway tie-in to Runway End 5 (to determine whether the base bid or alternate bid is awarded)
- Project Award Concurrence by FDOT

Per Section 30-04 of the Contract Documents and Specifications, we recommend that the bid bonds for both the low and the second low bidder be held until the low bidder is awarded and executes a contract for the work with the Airport Authority and supplies all necessary bonds and insurance. The contract award and execution should not occur until permits are approved and FAA determination on the MOS is final.

Hanson Professional Services Inc. and EG Solutions, Inc. are pleased to be of continuing professional service on this project. Please contact us if there are any questions.

Sincerely,

HANSON PROFESSIONAL SERVICES INC.

Michael Harris  
Project Coordinator

EG Solutions, Inc.

Scott T. Brady, P.E.  
Program Manager

Enclosures as noted